
REQUEST FOR QUALIFICATIONS (RFQ) FOR PHASE III ENGINEERING SERVICES 

N. STATE STREET RESURFACING 

 

VILLAGE OF HAMPSHIRE, IL 

DATE PUBLISHED: JANUARY 21, 2025 

 
The Village of Hampshire is seeking a qualified Consulting Engineering Firm to perform 

construction engineering services for the Village’s N. State Street Resurfacing project.   

The Consulting Engineer shall perform and carry out, in a professional and satisfactory manner, 

the necessary services to complete the requirements included in this project.  Currently, the 

Village anticipates construction for this work starting in August of 2025 and construction being 

completed by the end of September. 

The services to be provided are described in the Minimum Scope of Services section of this 

proposal.  All work must adhere to Village of Hampshire and Illinois Department of Transportation 

(IDOT) standards as required.  In addition, this project will be funded using Federal Surface 

Transportation Program (STP) funding; therefore, all construction and construction engineering 

must meet Federal and IDOT standards. 

This project includes the milling and resurfacing of FAU 0098 (N. State Street) from Hampshire 

Creek to Allen Road.  The total length of this project is 1,864 feet (0.353 miles).  Other 

improvements include pavement patching, combination concrete curb and gutter removal and 

replacement, structure adjustments, pavement markings and all other appurtenant work required 

to complete the project.  

FUNDING: 

 

The Phase III portion of this project is funded by Federal and local sources.  The selection of the 

consultant will follow the Qualifications Based Selection (QBS) process in accordance with 

Section 5-5 of the Bureau of Local Roads and Streets (BLRS) Manual.    

  

MINIMUM SCOPE OF SERVICES 

 

The consultant shall provide the resident engineer, inspectors, professional testing services and 

other technical personnel necessary to review, observe, monitor and document the contractor’s 

progress on the project from the start of field operations to the final completion.  All work is to be 

performed according to the general industry engineering standards established by IDOT.  

  

The consultant and sub-consultants are expected to complete construction inspection services in 

accordance with, but not limited to, the following general tasks: 

 

Preconstruction Tasks 

1. Attend an IDOT preconstruction meeting with all interested parties to discuss goals, 

objectives, and issues. 



2. Conduct a local preconstruction meeting with all interested parties to discuss goals, 

objectives, and issues that the Village may have.  Meeting minutes shall be submitted to 

the Village for review and approval. 

3. Review the plans and specifications in depth, verifying quantities, elevations, and 

dimensions relevant to the project.  Also, anticipate any potential conflicts or issues and 

develop solutions prior to construction. 

4. Review the contractor’s proposed construction schedule for compliance with the contract.  

Submittals should be included on this schedule, as well as all major subcontractors.   

5. Set up field books, quantity books, diary, job box and all other forms of proper project 

documentation, including CMMS.  

6. Prepare a project contact list with names, addresses, phone numbers and fax numbers 

for all contractors, subcontractors and suppliers for the project.  Also, submit 24-hour 

contact numbers for all applicable parties.   

 

Construction Tasks 

1. Provide a resident engineer for required daily activities, such as: observing the progress 

and quality of work and determining if the work is proceeding in accordance with the 

contract documents.  Maintain a site presence at all times when the contractor is working.  

Disapprove any work failing to conform to the contract documents and immediately inform 

Village and IDOT representatives.  Verify that there are no deviations from the contract 

documents unless authorized by Village and IDOT representatives.   

2. Keep inspector’s daily reports and quantity book records up to date.  Also maintain project 

diary noting all necessary observations.  Advise if the contractor is falling behind schedule.  

Submit weekly reports from CMMS to IDOT and the Village.   

3. Maintain orderly files of all relevant project documents so that they can be easily accessed. 

4. Perform quantity measurements to prepare pay estimates and change orders to review 

with contractor and submit to Village for review and submittal to IDOT.   

5. Provide liaison functions related to the coordination of contractors, utilities, developers, 

other agencies and property owners engaged or affected by the project. 

6. Check and approve project submittals for compliance with standards.  Forward 

recommendations to the Village and IDOT representatives. 

7. Maintain daily contact with contractor to monitor schedule and recommend actions that 

should be taken if falling behind. 

8. Maintain daily contact with the Village and IDOT representatives to inform on all relevant 

project information. 

9. Inspect, document and inform the contractor and the Village of the adequacy of the 

establishment and maintenance of traffic control.  Perform all necessary traffic control 

checks.  Document all deficiencies and contractor responses to notices of the same.  

Inform the Village and IDOT of deficiencies and if the contractor does not correct or 

enforce as contract stipulates.   

10. Provide construction layout as needed. 

11. Provide Quality Assurance (QA) services in accordance with IDOT QC/QA practices and 

procedures (contractor will provide QC).  Provide necessary coordination and qualified 

personnel to perform work for all materials.  Obtain and test soil, asphalt, concrete and 



aggregate samples to perform necessary testing to fulfill QA/geotechnical requirements.  

Reports shall be prepared in a timely manner and coordinated with QC data.  The 

consultant shall fulfill the requirements as the QA manager. 

12. Prepare minutes for all meetings and distribute to appropriate parties. 

13. Maintain a set of working drawings as construction is progressing. 

14. Provide all necessary equipment, instruments, supplies, transportation and personnel 

required to perform duties of the project team.   

15. Maintain and periodically transmit to contractor a running punch list to expedite project 

close out. 

16. Obtain material acceptance certifications as materials are incorporated into the project to 

expedite project closeout.  Withhold payment until material inspection and certifications 

are provided. 

17. Provide the Village with regular invoicing and provide supporting documentation as 

requested in order for the Village to submit for reimbursement in accordance with Section 

5-10 of the Bureau of Local Roads and Streets Manual.   

 

Post Construction Tasks 

1. Perform final inspection with the Village, the IDOT representative, contractor and all 

applicable utilities to finalize punch list.  Document the items in the final punch list and 

submit them to the contractor for close out.  Verify completion of all work and provide a 

recommendation to the Village.   

2. Complete a contractor performance evaluation and conduct a post construction meeting 

with all interested parties to discuss lessons learned and identify steps to eliminate 

problems in the future. 

3. Verify that all documentation is accomplished and that all material inspections and 

certifications have been accounted for and are complete. 

4. Provide all documentation associated with the final balancing change order and final pay 

estimate. 

5. Complete job box and conduct all audit(s) with IDOT.  The job box will remain property of 

the Village. 

6. Close out project with IDOT within a reasonable time frame after all construction is 

completed. 

 

SUBMITTAL REQUIREMENTS 

 

Please submit two (2) hard copies and one (1) digital copy of your firm’s qualifications for services 

by 12:00 PM Friday, February 14, 2025.  The digital copy should be in PDF format on a flash 

drive.  Questions related to this RFQ should be submitted by email to Jay Hedges: 

jhedges@hampshireil.org. All questions must be received by 4:00 PM on Friday, February 7, 

2025.  The Village will provide the final response to all consultants by 4:00 PM on Tuesday, 

February 11, 2025.   

 



The statement of qualifications (SOQ) should be mailed or hand delivered in a sealed envelope 

marked “Village of Hampshire – N. State Street Resurfacing - Construction Engineering 

Services SOQ” to Jay Hedges, Village Manager, 234 S. State Street Hampshire, IL 60140   

 

All submittals must be thorough, complete and accurate.  A table of contents and sectional tabs 

should be provided for all submittals. 

 

Submittals shall include: 

 

1. Firm Information 

 

A title page that includes the following information: name of firm, local address, telephone 

number, fax number, name of contact person, location of branch offices, if any, and states 

in which your firm is licensed to practice.  Additional general firm information can be 

provided but is limited to four pages (single sided).   

 

2. IDOT Pre-Qualifications 

 

As a prequalification of submittal, all prime consultants must be pre-qualified by IDOT and 

must submit documentation of their current prequalification status for the following: 

 

• Highways – Roads and Streets 

• Special Services – Construction Inspection 

 

3. Sub-Consultants 

 

List sub-consultants, if any, that will be used.  Provide a copy of the firm’s current 

prequalification status with IDOT. 

 

4. Project Team 

 

Provide biographical data and experience on key professional members of the firm(s) who 

could be directly involved with this particular project.  Each resume should be limited to 

two pages (single sided).  The key personnel should include the following: 

 

• Project Manager who will be responsible for coordinating all activities.  Must be a 

Licensed Professional Engineer in the State of Illinois with Phase III experience.  

Maximum one (1) person listed.   

• Resident Engineer who will be responsible for overseeing all construction 

engineering activities (must be a Licensed Professional Engineer in the State of 

Illinois and have a current certificate for IDOT’s “Documentation of Contract 

Quantities”). 



• Construction Engineer(s) who will be responsible for assisting the Resident 

Engineer and have a current certificate for IDOT’s “Documentation of Contract 

Quantities”. 

• Any sub-consultants that will be part of the project team 

• Any additional staff that will be involved in Federally funded projects. Maximum 

one (1) person listed.  

 

5. Similar Project Experience 

 

Provide a minimum of three recent examples of projects within the last five years that were 

federally funded or similar in nature to this project.  Include a description of each project, 

including location, client, and scope of professional services delivered by your firm and 

the project team that staffed the project (project manager, resident engineer, inspector(s), 

etc.), duration of the project, and project cost.  Project experience is limited to three pages 

(single sided).   

 

CRITERIA FOR REVIEW: 

The selection criteria and weightings for project selection are indicated below: 

 

1. Firm Experience (30%).  The entity’s general experience, stability and qualifications 

related to similar federally funded Phase III projects and locally funded projects of similar 

nature.   

2. Staff Capabilities (30%).  The education, experience and expertise of the entity’s 

principals and key employees.  Qualifications and experience of personnel to perform 

the required observation and inspection of project in accordance with general industry 

engineering standards established by IDOT. 

3. Past Performance (30%).  The entity’s history of performance on projects similar to the 

one under consideration. 

4. Local presence (10%).  Knowledge of local community. 

 

A selection committee comprised of staff from the Village will evaluate the SOQ’s.  The SOQ’s 

will be reviewed, evaluated and scored, using the criteria and weights defined above.  The 

selected consultant will be notified, and a final scope and hours will be negotiated.  The 

engineering agreement will be Cost Plus Fixed Fee format using the BLR 05530 form.  The 

selected consultant shall also submit draft BC 775 and BC 776 (if needed) forms for review with 

the draft BLR 05530. 

 

The Village will begin reviewing the SOQ’s on Tuesday, February 18, 2025.  The Village intends 

to have negotiations completed and all of the draft forms (BLR 05530, BC 775, BC 776 (if needed)) 

submitted by Friday February 28, 2025.   

 

The engineering agreement will not be presented to the Village Board until after the agreement is 

reviewed by IDOT.  IDOT will review the engineering agreement to verify elements of the contract 

costs, acceptable indirect cost rate(s) for application to contracts and assuring consultant 



compliance with the Federal cost principles.  Approval of the engineering agreement is subject to 

IDOT review and eventual approval by the Village Board.     
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Engineering Enterprises, Inc.
52 Wheeler Road
Sugar Grove, Illinois 60554
(630) 466-6700
www.eeiweb.com
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BY:

FILE:

PATH:
CHK:

Village of Hampshire
234 S. State Street  -  P.O. Box 457
Hampshire, IL 60140-0457
(847) 683-2181
www.hampshireil.org
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